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Purpose 
The District Department of Transportation (DDOT) proposes to investigate traffic 
management and truck management improvements in the Military Road and Missouri 
Avenue Corridor from Blair Road, NE to Wisconsin Avenue, NW.  These efforts are in 
response to citizen concerns regarding speeding traffic, excessive truck traffic and other 
safety concerns.  The purpose of the study is to examine existing and future traffic 
conditions in the study area and to determine short-term and long-term traffic 
management and infrastructure improvements to reduce traffic congestion, especially 
during peak morning and evening travel hours, reduce truck traffic, improve traffic and 
pedestrian safety and improve access to local businesses. 
 
Study Area 
The “study area” for this project includes the following area: 
•  Military Road NW from Wisconsin Avenue NW to Georgia Avenue NW and 

Missouri Avenue NW from Georgia Avenue NW to Blair Road NE. 
 
Definition of Work 
The contractor will examine existing and projected traffic conditions in the study area 
and make recommendations to reduce truck traffic, and improve mobility and traffic 
safety.  Over a 20–week period, the contractor will investigate current and future needs 
regarding vehicle, pedestrian and bicycle mobility and safety and work in close 
coordination with community stakeholders in addressing their traffic and safety concerns.   
 
The contractor shall prepare a proposed study scope of work, project schedule and 
proposed budget and submit these documents to the project manager at the end of 
week #1. 
 
Description of Work to be Performed  
 
Task 1:  Scoping Meeting 
The contractor shall develop a meaningful community participation process that will 
consist of at least four meetings with community stakeholders in the study area.  The 
purpose of these meetings shall be to obtain input for development of the traffic 
management concept designs.  The first meeting will be held with Advisory 
Neighborhood Commission 3-E, 3-F, 3-G, 4-A, 4-B 4-C and 4-D, and other local 
community groups and stakeholders to discuss the proposed scope of work and schedule 
for the traffic study, and receive public comment.  This meeting will be scheduled for the 
second week of the study.  The aim of this meeting will be to announce the project to the 
neighborhood, outline the projected timeframe for the study and introduce the contractor 
to community stakeholders. This meeting will also allow for community input in refining 
the study scope of work. 
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The second public meeting will occur after Task 2 has been completed and while Task 3 
and 4 are still under development.   The third public meeting will be held after Task 5 is 
completed.  The fourth public meeting will be held after Task 7 is completed.  With the 
assistance of the Division of Transportation and the Office of Planning, the Contractor 
shall develop a project contact/mailing list of parties within the study area and other 
interested parties.  The contractor shall also post study information on the DDOT web 
site. 
 
Task #1 to be completed by the end Week Two 
 
Task 2:  Collect and Consolidate Data 
The contractor will collect data on the following elements:  
 
•  Existing traffic volumes and level of service for roadway segments within the study 

area.  This includes mapping, aerial photography, historical research and other 
materials available from the DC Office of Planning, DPW Traffic Services and 
Transportation Planning, and other District and Federal government agencies.   

 
•  Field reconnaissance of the corridor area noting existing land uses, existing roadway 

geometric and traffic control conditions, traffic flow patterns, transit facilities and 
services, pedestrian facilities, bicycle facilities (if any), as well as opportunities and 
constraints pertaining to access from the intersecting sidestreets and driveways. 

 
•  Collect land use and transportation information from existing reports on proposed 

future development projects in the project area, including number of proposed 
residences, square footage of commercial and office space, number of proposed 
parking spaces, and projected vehicle trips per day.  The contractor shall review 
existing traffic management plans prepared by project proponents and prepare an 
analysis of the impact of the projected future traffic of these various proposed future 
development projects on the existing transportation infrastructure. 

 
•  Identify turning motions at key intersections during the morning peak period and the 

afternoon peak period on typical weekdays.  These key intersections should include, 
but are not limited to, the following intersections: 

 
1. Missouri Avenue and North Capitol Street,  
2. Missouri Avenue and New Hampshire Avenue NW 
3. Missouri Avenue and Kansas Avenue (Kennedy Street) NW 
4. Missouri Avenue and 5th Street NW 
5. Military Road (Missouri Ave.) and Georgia Avenue 
6. Military Road and 16th Street 
7. Military Road and Nebraska Avenue 
8. Military Road and Connecticut Avenue 
9. Military Road and Reno Road 
10. Military Road and Wisconsin Avenue 
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The list of key intersections will be refined during the initial scoping meeting with 
local ANCs and neighborhood citizens. 
 

•  Mechanical/continuous vehicle volume, speed and classification survey at two 
locations in the study area, covering a two-week period. 

 
•  Travel time and delay studies within the study area, during the morning and afternoon 

peak periods. 
 
•  Generalized origin-destination observations at key portal points along the corridor. 
 
•  Queuing observation of traffic along the major corridors of the study area.  
 
•  Number and type of truck traffic occurring in the study area, especially truck traffic 

generated by major development projects in the Friendship Heights community. 
 
•  Prepare a brief report summarizing findings of Task #2. 
 
Task #2 to be completed Week Eight 
 
The consultant shall schedule a public meeting including Advisory Neighborhood 
Commissions 3-E, 3-F, 3-G, 4-A, 4-B 4-C and 4-D and other local community groups 
and stakeholders to review the findings of Task 2 and obtain community comment to 
ensure that all relevant traffic issues have been properly identified.  The consultant shall 
also prepare a brief status report on preliminary short-term and long-term options, which 
will also be presented to the community at the public meeting for review and comment. 
 
This Public Meeting shall be scheduled for Week 9. 
 
Task 3:  Short-term Options 
The contractor will analyze the current and projected future vehicular, bicycle and 
pedestrian traffic conditions and identify short-term options which could be implemented 
within 12 months to the impact of truck traffic, improve mobility, safety and reduce 
congestion, such as traffic control measures, traffic calming measures, improved signage, 
signalization, channelization, etc.  The contractor shall prepare a brief report 
summarizing their findings and recommended short-term improvements.  As part of this 
analysis the contractor will calculate the impact of each proposed improvement on 
mobility, safety, and level of service within the study area.  The contractor shall also 
analyze average delays, queues and travel times along the corridor both with and without 
the recommended short-term options using a Sychro software-modeling program. 
 
Task #3 to be completed Week 12 
 
Task 4:  Long-term Options 
The contractor will analyze the current and projected future traffic situation and identify 
long-term options to reduce the impact of truck traffic, improve mobility, safety and 
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reduce congestion, such as road widening, intersection modification and other long-term 
improvements that would take longer than 12 months to implement.  The contractor shall 
also identify methods of improving transit, pedestrian and bicycle connections.  The 
contractor shall prepare a brief report summarizing their findings and recommended long-
term improvements. As part of this analysis the contractor will calculate impact of each 
proposed improvement on mobility, safety, and level of service. The contractor shall also 
analyze average delays, queues and travel times along the major corridor both with and 
without the recommended long-term options using a Synchro software-modeling 
program. 
 
Task #4 to be completed Week 12 
 
Task 5: Draft Report 
The contractor will prepare a draft report of findings and recommendations regarding 
traffic and safety improvements from Tasks 2, 3 and 4, including budget estimates and 
schedules for recommended short and long term improvements, and make 20 copies 
available to District and Federal agencies, and stakeholder groups.   
 
Task #5 to be completed Week 12 
 
Task 6: Public meeting 
The contractor will conduct a public meeting to review options with ANCs 3-E, 3-F, 3-G, 
4-A, 4-B 4-C and 4-D and other community groups and stakeholders. 
 
Task #6 to be completed Week 14 
 
Task 7: Final Report 
The contractor shall incorporate comments from the public meeting and District and 
Federal agencies into a final report, including budget estimates and schedules for 
recommended short and long term improvements, and make 20 copies available to 
District and Federal agencies, and stakeholder groups. 
 
Task #7 to be completed Week 18 
 
Task 8: Public Meeting  
The contractor will conduct a final public meeting to review the final report with the 
ANCs 3-E, 3-F, 3-G, 4-A, 4-B 4-C and 4-D and other community groups and 
stakeholders.   
 
Task #8 to be completed Week 20 
 
Deliverables 
♦ Detailed scope of work and study schedule and project budget. 
♦ Draft report on findings and preliminary list of recommended short-term and long-

term improvements 
♦ Draft report of short-term and long-term improvements 
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♦ Final report of short-term and long-term improvements 
♦ Visual aids including maps or aerial photos of study area as needed 
♦ Monthly progress reports 
 
Coordination 
Consultant will work closely with the DPW/DDOT/Traffic Services Administration, the 
ANC 3-E, 3-F, 3-G, 4-A, 4-B 4-C and 4-D and other community groups, stakeholders 
and the DC Office of Planning.  
 
Key Dates/Schedule 
Week 2: Conduct a scoping meeting with Advisory Neighborhood Commissions 3-E, 3-
F, 3-G, 4-A, 4-B 4-C and 4-D and other community groups. 
 
Week 8: Determine existing traffic volumes and level of service for roadway segments 
within the study area. Identify turning motions at key intersections. 
 
Week 9:  Public Meeting 
 
Week 12: Identify short-term and long-term improvements to improve mobility, safety 
and reduce congestion. 
 
Week 12: Draft Report 
 
Week 14: Public Meeting 
 
Week: 18/20: Final Report and Public Meeting 
 
 
 


